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Alternative M2, Option 2 - Permeable 2-Foot Gravel Cover

Direct Construction Costs
Site Preparation/Mobilization
Gravel (3/4-Inch Crushed Aggregate w/Fines, CA-6)
Spreading Dozer
General Construction and Site Restoration
Contractor Demobilization

Indirect Construction Costs
Contractor Overhead (20%)
Contingency Allowances (5%)

Indirect Engineering Costs
Design Plans and Specifications (10% Direct Construction Costs )
Engineering Oversight (5% Direct Construction Costs)

Quantity
1

178,112
89056

1
1

Units
LS

TON
CY
LS
LS

Unit Price
$65,000

$10
$1.20

$215,000
$40,000

Total Cost
$65,000

$1,781,120
$106,867
$215,000
$40,000

Direct Costs Subtotal

LS
LS

20%
5%

Indirect Cost Subtotal

Total Construction Cost

LS 10%
LS 5%

Engineering Cost Subtotal

$2,207,987

$441,597
$110,399

$551,997

$2,759,9841

$220,799
$110,399

$331,198

Total Capital Cost $3,091,182)
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ENGINEERING EVALUATION AND COST ANALYSIS REPORT
2800 SOUTH SACRAMENTO AVENUE SITE, CHICAGO, IL

Alternative M2, Option 2 - Permeable 2-Foot Gravel Cover
Frequency/Year

Fence Maintenance and Replacement 4
Maintenance of Gravel Cover 4

Units Unit Price Total Cost/Yr
LS $1,000 $4,000
LS $2,000 $8,000

Total O and M Cost $12,000
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ENGINEERING EVALUATION AND COST ANALYSIS REPORT
2800 SOUTH SACRAMENTO AVENUE SITE, CHICAGO, IL

Alternative Total Capital Cost Annual O& M Cost Present Worth Cost
Ml
M2

M2, Option2
M3
M4

$0
$3,773,700
$3,091,182
$5,369,000

$48,451,238

$0
$12,000
$12,000
$20,000
$12,000

$0
$3,938,880
$3,256,362
$5,644,300
$48,616,418

Present worth calculated using interest factor of 6% over 30 years
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